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September 20, 2017

Mr. Kevin Padgett VIA EMAIL
Director of Public Works
City of Seabrook
1100 Red Bluff
Seabrok, Texas 77586

Re: State Highway 146: From Red Bluff Road to South of NASA Road I
TxDOT CSJ: 0389-05-088
Conflict Assessment, Relocation Design and Utility Agreement Preparation for Water and
Sanitary Sewer Utilities
Proposal for Professional Engineering Services

Dear Mr Padgett

Cobb, Fendley & Associates, Inc. (“CobbFendley”) is pleased to submit this proposal for
professional engineering services to assist the City of Seabrook (‘Client”) with conflict assessment,
relocation design for water and sanitary sewer utility conflicts and utility agreement preparation with
TxDOT’s future road construction of State Highway 146 (SH146). The proposed scope of services,
basis of compensation and schedule are outlined below for your review.

CobbFendley’s services are to be performed for the sole benefit of Client, who shall be responsible
for payment of those services. When accepted by the signature of Client’s authorized
representative, the authorization and the documents referenced herein shall constitute the entire
agreement between Client and CobbFendley with respect to this project.

SCOPE OF SERVICES

The specific tasks to be performed by CobbFendley in conjunction with this project are limited to the
following:

1. Utility Agreement Assembly Preparation:

• CobbFendley shall provide assistance in the preparation of a Notification of Consultant
Procurement to TxDOT.

• CobbFendley shall assist Client in the utility agreement assembly preparation including
completing the Utility Agreement Joint Use Acknowledgement cost estimate, attachments
and the Relocation Plan Exhibits that conform to TxDOT’s requred format.

• CobbFendley will assist Client in documenting all project progress and completing regular
(monthly) applications to TxDOT for reimbursement of funds expended n the project. This
task will commence with the authorization of services by the Client and run through the end
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of the project and final application for reimbursement. (This is for Hems of the project that
are considered reimbursable due to existing utilities located in standalone easements
dedicated directly to the City of Seabrook.)

CobbFendley will participate in the following meetings:
a. Conduct a Preliminary and Final meeting with Client to review and approve the

Utility Agreement.
b. Conduct a meeting with TxDOT’s Right of Way/Utilities Department to review and

obtain approval of the Utility Agreement.
c. Attend TxDOT’s utility coordination meetings at 60% and 90%.
d. CobbFendley will prepare a conflict assessment list that identifies the physical and

constructability conflicts between TxDOT’s proposed roadway system and the
Client’s existing facilities The conflict list will be itemized according to TxDOTs
project baseline. CobbFendley will update the conflict list throughout the project at
60%, 90% and 100% design milestones.

e CobbFendley will recommend design alternatives to TxDOT if available to eliminate
conflict locations.

f CobbFendley may also recommend utilizing additional SUE at these locations to
verify the horizontal and vertical elevations of the facilities

2. Relocation Design:

A. CobbFendley will prepare plans, specifications and an estimate (PS&E) for Client’s water
and sanitary facilities that are in conflict with TxDOT’s proposed roadway construction. The
limits of the relocation are from Red Bluff to South of NASA Road 1 and are illustrated on
the attached Exhibit B. Client’s relocations will be included in TxDOT’s PS&E for their
contractor to construct with Client’s inspection oversight

Based on the most current TxDOT plans, 60% design milestone, it is estimated for the
relocation design plan set to include 9,000 LF of water line including three (3) 300-450 LF
crossings under SH1 46 with the necessary gate valves, service lines, fire hydrants and steel
casings. Will also include approximately 4,075 LF of sanitary sewer gravity line, 3,300 LF of
sanitary sewer force main and three (3) 300-400 LF crossings under SH 146 with necessary
manholes, air release valves, steel casings, dewatering and bypass pumping.

CobbFendley will utilize all survey data, geotechnical reports, subsurface utility engineering
(SUE) investigations and CAD drawings provided by TxDOT to prepare the following
construction plan documents.

CobbFendley’s deliverables for the relocation plan set will consist of the following items~
• General Notes (Water and Sanitary) —2 Sheets,
• Summary of Quantities — 1 Sheet,
• Western Right of Way (R 0 W) Plan and Profiles —6 Sheets,
• Eastern Right of Way (R.0 W) Plan and Profiles — 16 Sheets,
• Water Utility Crossing Plan and Profiles 3 Sheets,
• Sanitary Sewer Utility Crossing Plan and Profiles —3 Sheets
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• Water Details —2 Sheets1
• Sanitary Sewer Details —2 Sheets1
• Engineers Construction Cost Estimate.
• Specifications (Using TxDOT’s Spec Numbers)

Note: Plan and Profiles Sheets are based on 1:50 Scale

B. CobbFendley will conduct or attend the following meetings and correspondence:
• Kick-off meeting with Client
• Obtain electronic files and documents from TxDOT.
• Attend TxDOT’s 60%, 90% and 100% design milestone meetings and the pre

construction meeting.
• Conduct 60% and 90% relocation design review meetings with Client.

3. Survey:

A. As necessary CobbFendley Surveyor will obtain additional survey data to supplement
TxDOT provided information for areas outside TxDOT’s ROW. that are key to reconnecting
utilities to existing facilities. These items include, but are not limited to: manhole flowline
elevations, Lift Station elevations, services clean out locations, service water meters and
easement/property line verifications. These services will be used on an as needed basis.

Other Services (To Be Provided Only If Requested and Authorized By Client)
CobbFendley may perform the services listed below if requested and authorized by the Client by
execution of a Supplement to the Original Agreement

• Surveying and Staking.
• Conflict Assessments for TxDOT revisions to plans in addition to standard design

milestones.
• Revisions to Utility Plans in addition to those associated with the standard design

milestones.
• Assistance in the preparation of a TxDOT Advanced Funding Agreement (AFA)
• Construction Phase Services (includes: Construction Administration, Construction

Management and Construction Inspection)

EXCLUSIONS FROM THE SCOPE OF SERVICES
Specific items excluded from this proposal are as follows, and CobbFendley shall have no
responsibility to perform any of these services.

1. Bid Phase

2 Geotechnical Investigation beyond what was provided by TxDOT
3. Subsurface Utility Engineering (SUE) beyond what was provided by TxDOT
4. Any service not specifically listed in the Scope of Services
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BASIS OF COMPENSATION

CobbFendley proposes to perform the described Scope of Services for the following fees:
1. Utility Agreement Assembly Preparation - Hourly (Not to Exceed) $20,620
2. Relocation Design (Lump Sum) $253040
3 Survey — Hourly (Not to Exceed) $10000

Subtotal $283,660

Reimbursable Expenses
Reproduction, mileage, delivery charges, etc $1,000

TOTAL Including Reimbursable $284,660

The work outlined in the Scope of Services can be provided for a not to exceed fee of Two
Hundred Eighty-Four Thousand Six Hundred Sixty Dollars ($284,660). Reimbursable
expenses associated with the performance of services will be invoiced at cost + 10%. Monthly
invoices will be issued by CobbFendley for all work performed. Hourly services will be charged
according to those personnel directly involved in providing the service, and will be rounded to the
nearest half hour, as per the Professional Services Agreement with the City of Seabrook, dated
October 2004

SPECIAL PROVISIONS
CobbFendley will perform only such Additional Services, as are specifically agreed to in writing by
Client and CobbFendley on the Supplement to Original Agreement form a copy of which is
attached

PROPOSAL ACCEPTANCE
If this proposal is agreeable to you please indicate your acceptance by signing in the space
provided below and return one copy to us for our file This proposal is void if not accepted within
thirty days of the date hereon As always CobbFendley appreciates the opportunity to propose
professional engineering services to the City of Seabrook and we look forward to serving you on
this project.

COBB, FENDLEY & AS9O*ES, INC. CiTY O;S:BROOK By

CJLnd,P.E. ______

Principal S~’nature

MM
Print Name

Attachments
Title

cc: Gayle Cook — City of Seabrook 0 — 3
Brian Craig, P E City of Seabrook Date of Authorization
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SUPPLEMENT NO. — TO ORIGINAL AGREEMENT
DATED __________

Project No.:
Project Title:
Client or Responsible Party
Date:
Clients’ Authorizing Agent
Telephone No
Fax No
Addre

CFA Pr je t Man g r

Scope of Additional Services: ___________________________________________________________________

Additional Services Requested By:
El Fax From____________________________________________________ Dated_______________________
El Phone Conversation with __________________________________________ on _____________________

El Direct Contact with________________________________________________ on _____________________

The fee for the above services will be billed according to the following
El A fixed fee in the amount of to be paid in addition to the full amount of the original agreement
El A budgeted fee in the amount of to be billed on an hourly basis according to the attached rate

schedule that will be paid in addition to the full amount of the original agreement.
El Estimated reimbursable expenses of covering reproduction, mileage, delivery charges. etc to

be billed in accordance with the attached rate schedule

Execution of this document and return by facsimile to Cobb Fendley & Associates. Inc. will serve as authorization
for CobbFendley to perform additional services and the Client agrees to pay the additional fee referenced above
Activities associated with the additional services will not commence until CobbFendley receives this document
executed by the responsible party.

The provisions of the Authorization for Professional Services as well as General Terms and Conditions of the
Authorization for Professional Services, attached to the original agreement, apply to this Supplement

Sincerely, This Supplement Accepted By

COBB. FENDLEY & ASSOCIATES, INC

(NAME) Signature
(TITLE)

Print Name

Title

Date of Authorization
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EXHIBIT C

WATER UTILITES

Preliminary Opinion of Probable Construction Cost Estimate
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Description Quantity J Unit
12-Inch PVC Water Line 7100
12-Inch PVC Water IJne (Trenchless) _______________________________________
12-Inch_PVC_Water Line inside 24” Casing, ____________________________________

Wet Connection to Existing 12” WL ____________________________________________________________

Wet Connection to Existing 10” WL
Wet Connection to Existing 8” WL ____________________________________

Wet Connection to Existing 6” WL
12-Inch Gate Valve and Box $ 2,000.00 $ 22,000.00
Fire Hydrants $ 4,500.00 $ 67,500.00
Meters and Service Lines $ 2,500.00 $ 35,000.00

Project Contingencies (20%) $ 234,300.00
SubTotal Water Distribution Items $ 1,405,800.00

TXDOT CROSSINGS
Description I Quantity Unit Unit Price Total Cost

TXDOT CROSSING: 12-Inch PVC Water
Line inside 24” Casing, Bore & Jack (SH
146 @ Towers BIvd) $ 675.00 $ 202,500.00
TXDOT CROSSING: 12-Inch PVC Water
Line inside 24” Casing, Bore & Jack (SH
146 @ NASA Rd 1) $ 675.00 $ 303,750.00

TXDOT CROSSING: 24” Split Casing on 12-
Inch PVC Water Line by Open Cut (SH 146

@ Repsdorph) $ 360.00 $ 126,000.00
Wet Connection to Existing 12” WL $ 3,500.00 $ 21,000.00
12-Inch Gate Valve and Box $ 2,000.00 $ 12,000.00

Project Contingencies (20%) $ 133,050.00
SubTotal Water Crossings Items $ 798,300.00

300

450

LF

IF

350 LF

fi
fi

Unit Price Total Cost
$ 90.00 $ 639,000.00
$ 120.00 $ 192,000.00
$ 675.00 $ 202,500.00
$ 3,500.00 $ 3,500.00
$ 3,000.00 $ 3,000.00
$ 2,500.00 $ 5,000.00
$ 2,000.00 $ 2,000.00

Total Water Itemsi $ 2,204,100.00



SANITARY SEWER UTILITES

350 LF

fl
fi
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Description Quantity Unit Unit Price Total Cost
12-Inch Sanitary Sewer (Gravity) 3700 $ 130.00 $ 481,000.00
18-Inch Sanitary Sewer (Gravity) $ 150.00 $ 56,250.00
Manholes $ 4,000.00 $ 52,000.00
12-Inch FM (Open Cut) $ 100.00 $ 330,000.00
Air Release MH $ 5,200.00 $ 26,000.00
Tie 12-Inch FM to Bayview (S $ 12,000.00 $ 12,000.00
Tie 12-Inch SS Line to Bayview LS $ 18,500.00 $ 18,500.00
Tie 6-Inch FM to 12-Inch FM $ 11,000.00 $ 11,000.00
Tie 10-Inch FM to 12-Inch FM $ 15,000.00 $ 15,000.00
Abandon Lift Station $ 45,000.00 $ 45,000.00
Dewatering I 7375 $ 25.00 $ 184,375.00
Bypass Pumping DAYS $ 1,250.00 $ 262,500.00

Project Contingencies (20%) $ 298,725.00
Total Wastewater CollectIons Items $ 1,792,350.00

n
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400

TXDOT CROSSINGS
Description Quantity Unit Unit Price Total Cost

TXDOT CROSSING: 12-Inch FM w/~24-
Inch Steel Casing, Bore & Jack (SH 146 @
Bayview Dr) $ 675.00 $ 202,500.00
TXDOT CROSSING: 12-Inch FM w/24-
Inch Steel Casing, Bore & Jack (SH 146 @
NASA Rd 1) $ 675.00 $ 270,000.00

TXDOT CROSSING: 12-Inch FM w/”24-
Inch Steel Casing, Bore & Jack (SH 146 @
Repsdorph) $ 675.00 $ 236,250.00
12” Tie into extisting 12-Inch FM $ 3,500.00 $ 21,000.00
Air Release MH $ 5,200,00 $ 15,600.00

Project Contingencies (20%) $ 1.49,070.00

_______ Total Wastewater Crossings Items $ 894,420.00

LF

Total Wastewater Itemsi $ 2,686,770.00


